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BIDDER AMOUNT SCORE

Asphalt 
Specialties 
Company, Inc.

$584,660.00 99.3

Chavez 
Construction, 
Inc. 

$639,195.00 80.1

Financials

ITEM AMOUNT

Engineering Estimate $650,000.00

Bid Award $584,660.00

Reimbursements $584,660.00

Total Cost $          0.00

Financials

ITEM AMOUNT

Bid Award $584,660.00

S3L (Developer 1) $220,000.00 (Max)

THF (Developer 2) $441,000.00 (Max)

Total Cost $          0.00

Financials
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TASK DURATION

Demolition 7 Days

Subgrade 7 Days

Asphalt Patching 10 Days

Concrete Construction 10 Days

Asphalt Paving 7 Days

TOTAL TIME 41 Days 
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