

Fiber Installation Project
ITB #18-028
May 30, 2018 @ 10:00 AM

Projects	Permit Type	Amount of Permits	Communication Construction and Engineering Inc. 2091 E. 74th Ave. Unit 1, Denver CO 80229, BB-X, A1-X	Permit Type	Amount of Permits	Colorado Boring Company, 3813 Canal Drive, Ft. Collins 80524, BB-X, A1-X	Permit Type	Amount of Permits	Paonia, 5055 List Drive, Colorado Sprngs CO 80919 - BBX -A1X
PRIMARY PROJECT #1			\$ 402,074.19			\$ 327,530.00			\$ 254,578.50
Alternate Bid Project #2			\$ 8,582.85			\$ 6,173.50			\$ 2,857.50
Alternate Bid Project #3			\$ 65,451.68			\$ 43,421.00			\$ 36,544.00
Alternate Bid Project #4			\$ 96,088.63			\$ 57,018.00			\$ 43,309.00
Alternate Bid Project #5			\$ 14,744.75			\$ 13,843.50			\$ 6,995.70
Alternate Bid Project #6			\$ 134,815.28			\$ 104,689.50			\$ 87,574.50
Alternate Bid Project #7			\$ 130,150.40			\$ 57,211.00			\$ 79,319.50
Alternate Bid Project #8			\$ 229,267.39			\$ 184,902.50			\$ 140,645.50
Alternate Bid Project #9			\$ 14,574.41			\$ 13,907.00			\$ 8,934.00
Alternate Bid Project #10			\$ 73,581.68			\$ 56,013.00			\$ 46,327.00
Total Alternate Bid Amount		\$ -	\$ 767,257.07		\$ -	\$ 537,179.00		\$ -	\$ 452,506.70
			\$ 1,169,331.26			\$ 864,709.00			\$ 707,085.20
Projects	Permit Type	Amount of Permits	Mears Group Inc., 5051 Westheimer Rd. Suite 1650, Houston TX 77056 - BB-X A1-X	Permit Type	Amount of Permits	Rocky Mountain Communications Specialist, 300 Madison Ave., Loveland CO 80537 BB-X A1-X	Permit Type	Amount of Permits	Dillie & Kuhn, Inc., 2875 Akers Drive, Colo Springs, co 80922 - BB X- A1 X
PRIMARY PROJECT #1			\$ 481,002.04		\$ 22,025.63	\$ 299,361.56	Ditch & RR	\$ 36,000.00	\$ 410,000.00
Alternate Bid Project #2			\$ 20,830.91			\$ 7,647.71			\$ 15,000.00
Alternate Bid Project #3			\$ 78,158.05			\$ 53,116.29			\$ 70,000.00
Alternate Bid Project #4			\$ 82,759.90			\$ 101,833.58			\$ 90,000.00
Alternate Bid Project #5			\$ 32,331.25			\$ 10,969.40			\$ 18,000.00
Alternate Bid Project #6			\$ 149,089.38			\$ 118,518.91			\$ 148,000.00
Alternate Bid Project #7			\$ 78,557.24		\$ 823.94	\$ 85,220.65	RR	\$ 10,000.00	\$ 95,000.00
Alternate Bid Project #8			\$ 258,035.22		\$ 2,375.63	\$ 201,521.08	Ditch & RR	\$ 30,000.00	\$ 235,000.00
Alternate Bid Project #9			\$ 29,694.68			\$ 15,346.70			\$ 25,000.00
Alternate Bid Project #10			\$ 83,228.23			\$ 55,155.83			\$ 94,000.00
Total Alternate Bid Amount		\$ -	\$ 812,684.87	Alt Pemits	\$ 3,199.57	\$ 649,330.15		\$ 40,000.00	\$ 790,000.00
			\$ 1,293,686.91	Primary plus Permits		\$ 321,387.19	Primary plus Permits		\$ 446,000.00
				Alternates plus Permits		\$ 652,529.72	Alternates plus Permits		\$ 830,000.00

Read by: Pamela L. Roeding, Procurement & Contracts Manager
Recorded by: Kelly Nickell, Procurement Specialist

Date

Combined Total \$ 973,916.91
Permits Primary Total \$22,025.63,
Permits Alt. Total \$3,199.57
Combined Permit costs: 25,225.20

Combined Total \$ 1,276,000.00
Permits Primary Total \$36,000
Permits Alt. Total \$40,000.
Combined Permit costs: 76,000.00

Fiber Intallation Project

Contractors

Combined Total Bids for Each

Communication Construction and Engineering Inc. 2091 E. 74th Ave. Unit 1, Denver CO 80229, BB-X, A1-X	\$ 1,169,331.26
Colorado Boring Company, 3813 Canal Drive, Ft. Collins 80524, BB-X, A1-X	\$ 864,709.00
Poania, 5055 List Drive, Colorado Sprngs CO 80919 - BBX - A1X	\$ 707,085.20
Mears Group Inc., 5051 Westheimer Rd. Suite 1650, Houston TX 77056 - BB-X A1-X	\$ 1,293,686.91
Rocky Mountain Communications Specialist, 300 Madison Ave., Loveland CO 80537 BB-X A1-X	\$ 973,916.91
Dillie & Kuhn Fiber Optic Construction, 2875 Akers Drive, Colo Sprngs, co 80922 - BB X- A1 X	\$ 1,276,000.00